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Preface 
 
 
These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, departments, 
bureaus, offices, or instrumentalities of the government, including government-owned and/or 
-controlled corporations, government financial institutions, state universities and colleges, 
local government units, and autonomous regional government. The procedures and practices 
presented in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of the 
Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contracts, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 
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e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses in 
the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC –Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 
Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 
revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project –Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 
5[b]). 

GFI – Government Financial Institution.  

GOCC –Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (2016 revised 
IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 



 

7 

 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 

 

 
Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide 
whether to participate in the procurement at hand. The IB shall be posted in accordance with 
Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate 
the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the time the 
IB is first advertised/posted until the deadline for the submission and receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in 
the IB must conform to the Bidding Documents and in particular to the relevant information 
in the Bid Data Sheet. 
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Invitation to Bid for Construction of Power House 
With 200 KVA Generator at Sanga-Sanga Airport 

 
1. The Ministry of Transportation and Communications, through the General 

Appropriations Act of the Bangsamoro 2024 intends to apply the sum of Three Million 
Nine Hundred Sixty Thousand Pesos (Php 3,960,000.00) being the Approved Budget 
for the Contract (ABC) to payments under the contract for Contract ID No. 
24IGAAB0007. Bids received in excess of the ABC shall be automatically rejected at 
bid opening. 
 

2. The Ministry of Transportation and Communications now invites bids for the above 
Procurement Project.  Completion of the Works is required Forty (40) Calendar Days.  
Bidders should have completed a contract similar to the Project.  The description of an 
eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184.  

 
4. Interested bidders may obtain further information from Ministry of Transportation and 

Communications and inspect the Bidding Documents at the address given below from 
8:00 am to 5:00 pm. 

 
5. A complete set of Bidding Documents may be acquired by interested bidders on August 

1, 2024 – August 20, 2024 from given address and website/s below and upon payment 
of the applicable fee for the Bidding Documents, pursuant to the latest Guidelines 
issued by the GPPB, in the amount of Five Thousand Pesos Only (Php 5,000.00). The 
Procuring Entity shall allow the bidder to present its proof of payment for the fees it 
will be presented in person, or through electronic means. 
 

6. The Ministry of Transportation and Communications will hold a Pre-Bid Conference1 
on August 8, 2024 at 9:00 AM at BLTO Conference Room, BGC, Gov. Gutierrez 
Avenue, Rosary Heights 7, Cotabato City, and/or through video 
conferencing/webcasting via Zoom which shall be open to prospective bidders.  

 
7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below, on or before August 20, 2024 at 9:00 AM.Late bids 
shall not be accepted. 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 
pre-bid conference.  
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8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  
 

9. Bid opening shall be on August 20, 2024 at 9:00 AM at the given address below BLTO 
Conference Room, NTC Bldg., BGC, Gov. Gutierrez Avenue, Rosary Heights 7, 
Cotabato City. Bids will be opened in the presence of the bidders’ representatives who 
choose to attend the activity.   

 
10. The Ministry of Transportation and Communications reserves the right to reject any 

and all bids, declare a failure of bidding, or not award the contract at any time prior to 
contract award in accordance with Sections 35.6 and 41 of the 2016 revised 
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring 
any liability to the affected bidder or bidders.  
 

11. For further information, please refer to: 
 
Name of Officer : NASGUIB S. UMPAR, JD 
    Head, IBAC Secretariat 
Name of Office  : Ministry of Transportation and Communications – BARMM 
Address  : NTC Building, Bangsamoro Government Center,  
    Gov. Gutierrez Avenue, RH 7, Cotabato City  
Telephone No.  : (064) 552-0055 
Email Address  : motcbarmm.proc@gmail.com 
 

12. You may visit the following websites: 
 
For downloading of Bidding Documents: https://motc.bangsamoro.gov.ph 
 

 
       SGD 
                                                      MUHAMMAD M. GALO 
                                                                                   Director I, CABB 

                            Chairperson, Infrastructure Bids and Awards Committee (IBAC) 
 
 

 

 

 

 

 
 

 



 

11 

 

Section II. Instructions to Bidders 
 

 
Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Entity.  It also provides information on bid submission, eligibility check, opening and 
evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
  
 The Procuring Entity, Ministry of Transportation and Communications invites Bids for 

Construction of Power House With 200 KVA Generator at Sanga-Sanga Airport, with 
Project Identification Number 24IGAAB0007. 

 
 
 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for 2024 in the 
amount of P 3,960,000.00 
 

2.2. The source of funding is: GAAB 2024 
 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 
its 2016 revised IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 
 

5. Eligible Bidders 
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
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5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 
2016 IRR of RA No. 9184.   

 
6. Origin of Associated Goods 
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty percent (50%) 
of the Project.  

 
  The Procuring Entity has prescribed that: 

 
a. Subcontracting is not allowed. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time and either at its physical address {[insert if applicable] and/or through 
videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   
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10.  Documents Comprising the Bid: Eligibility and Technical Components 
 

10.1. The first envelope shall contain the eligibility and technical documents of the 
Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 
PCAB License, and registration for the type and cost of the contract for this 
Project. Any additional type of Contractor license or permit shall be indicated 
in the BDS. 
 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11.  Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 31.2 of the 2016 revised IRR of 
RA No. 9184. 
 

12.  Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
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specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13.  Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
 

14.  Bid Security 
 

14.1.The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage of 
the ABC in accordance with the schedule in the BDS. 

 
14.2.The Bid and bid security shall be valid until [indicate date]. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

 
15.  Sealing and Marking of Bids 

 
Each Bidder shall submit one (1) original copy of the first and second components of 
its Bid, and is requested to submit additional three (3) photocopies each.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

16.  Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 7 of the IB.  

 
17.  Opening and Preliminary Examination of Bids 
 

17.1.The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
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In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 
9184 shall prevail.  
 

17.2.The preliminary examination of Bids shall be governed by Section 30 of the 2016 
revised IRR of RA No. 9184. 

 
18.  Detailed Evaluation and Comparison of Bids 
 

18.1.The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC shall 
consider the conditions in the evaluation of Bids under Section 32.2 of 2016 
revised IRR of RA No. 9184. 

 
 

18.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 
Clause 16 shall be submitted for each contract (lot) separately.  

 
In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR 
of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in 
by the prospective Bidder. 

 
  
19. Post Qualification 
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 
submit its latest income and business tax returns filed and paid through the BIR 
Electronic Filing and Payment System (eFPS), and other appropriate licenses and 
permits required by law and stated in the BDS. 

 
 
20. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 
 
Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 
the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 
the same major categories of work, which shall be:  
 
For this purpose, similar contracts shall refer to contracts which have the same 
major categories of work as “General Construction / Engineering and 
Structural Works. 

7.1 
 

Portions of Works allowed to be 
subcontracted: 
 
Subcontracting is not allowed. 
 

Maximum Percentage allowed to be 
Subcontracted: 

Subcontracting is not allowed. 

10.4 
 

The key personnel must meet the required minimum years of experience and 
qualifications set below: 
 
Please attach justifications such as renewed PRC licenses, biodata, and 
certificate of trainings as applicable to the required personnel for the contract to 
be bid. 

 Key Personnel 
 

General Experience Relevant Experience 

 
Project Engineer  

 
2 to 3 Years 1 to 2 Years 

 
Safety Officer  2 to 3 Years 1 to 2 Years 

 
Foreman 2 to 3 Years 1 to 2 Years 

Skilled Workers 2 to 3 Years 1 to 2 Years 

10.5 Please submit proof of ownership, lease or rental and photos of the equipment 
required for this contract. 
 
Failure to submit a copy of the list of minimum major equipment required with 
proof of ownership/lease/rental or failure to prove the veracity of such shall be 
a ground for disqualification of the bidder for award.  
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The minimum major equipment requirements are the following: 
 

Equipment Capacity Number 
of Units 

a) Dump Truck                             
b) Payloader 
c) Backhoe 
d) One Bagger Mixer 
e) Concrete Vibrator 
f) Bar Cutter 
g) Bar Bender 
h) Welding Machine 
i) Cutting Outfit 

12 yd³. minimum 
1.5 m³, minimum 
0.80 m³, minimum 
4-6 ft³/min, minimum 
5 amp, minimum 
 
 
500 amp, minimum 
 
 

2 
1 
1 
1 
1 
1 
1 
1 
1 

 

12 Value Engineering Clause: 
 
Not allowed 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 
 

a. The amount of not less than Seventy-Nine Thousand Two Hundred 
Pesos (P79,200.00), if bid security is in cash, cashier’s/manager’s check, 
bank draft/guarantee or irrevocable letter of credit; 

 
b. The amount of not less than One Hundred Ninety-Eight Thousand Pesos 

(P198,000.00), if bid security is in Surety Bond; or 
 

c. Any combination of the foregoing proportionate to the share of form with 
respect to total amount of security. 

 
In lieu of a bid security mentioned above, the bidder may submit a Bid 
Securing Declaration that is an undertaking which states, among others, that 
the bidder shall enter in to contract with the procuring entity and furnish the 
required performance security within   ten (10) calendar days, or less, as 
indicated in the Bidding Documents, from receipt of the Notice of Award, and 
committing to pay the corresponding fine and be suspended for a period of 
time from being qualified to participate in any government procurement 
activity in the event it violates any of the conditions stated therein as required 
in the guidelines issued by the GPPB. 
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In no case shall bid security or Bid Securing Declaration be returned later 
than the expiration of the bid validity period indicated in the Bidding 
Documents, unless it has been extended in accordance with Section 28.2 of 
the IRR. 

 
    The Bid Securing Declaration Form is in Section IX. Bidding Form. 
 

19.2 Partial bids: 
 
Not allowed 

20 Other appropriate licenses and permits required: 
 
None 

21 
 

Additional contract documents relevant to the Project that may be required by 
existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization 
schedule, construction safety and health program approved by the DOLE, and 
other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 
Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the 
Special Conditions of Contract in Section V and other documents listed therein, should be a 
complete document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are included in 
the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through 
the Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 
IRR, including the Generic Procurement Manual, and associated issuances, constitute 
the primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
 

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the  
personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 39 of the 2016 revised IRR.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to RA 
No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

 
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty 
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 
security, subject its property(ies) to attachment or garnishment proceedings, and 
perpetually disqualify it from participating in any public bidding. All payables 
of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 
If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive practices as stated in ITB Clause 4. 
 
 
 
 



 

24 

 

 
10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 
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15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 
Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 
aspects should be checked: 
 

a. Information that complements provisions of the GCC must be incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of 
the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  
2 Not Applicable 

4.1 The Procuring Entity shall give possession of all parts of the site to the 
contractor upon commencement of the project. 

6 The site investigation reports are: Applicable 
 
The contractor is required to conduct a site investigation and secure a 
Certificate of Appearance (CA) duly signed by the Sanga-Sanga Airport 
Manager or Local official member as a proof. The Site Investigation 
Report/Certificate of Appearance should be attached in the bidding 
documents with attached picture.  

7.2 Permanent structures: Fifteen (15) years 
 
Buildings of types 4 and 5 as classified under the National Building Code 
of the Philippines and other structures made of steel, iron, or concrete 
which comply with relevant structural codes (e.g., DPWH Standard 
Specifications), such as, but not limited to, steel/concrete bridges, 
flyovers, aircraft movement areas, ports, dams, tunnels, filtration and 
treatment plants, sewerage systems, power plants, transmission and 
communication towers, railway system, and other similar permanent 
structures. 

10 Day works are applicable at the rate shown in the Contractor’s original 
Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within ten (10) calendar days of delivery of the 
Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 
Work is (1%) of the progress billing. 

13 The amount of the advance payment is 15% of the contract amount. 
14 Applicable. 

15.1 The date by which “as-built” drawings are required is 15 days after 
project completion. 

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 5% of 
the contract amount. 
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Section VI. Specifications 
 

 
Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of international competitive bidding, the 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, and 
performance of the goods and services to be procured.  Only if this is done will the objectives 
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 
require that all goods and materials to be incorporated in the Works be new, unused, of the 
most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the 
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latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
a substantially equal or higher quality than the standards and codes specified will be accepted 
subject to the Procuring Entity’s Representative’s prior review and written consent.  
Differences between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 
Representative at least twenty-eight (28) days prior to the date when the Contractor desires 
the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 
Representative determines that such proposed deviations do not ensure substantially equal 
or higher quality, the Contractor shall comply with the standards specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
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A.  General Requirement 

 

ARTICLE I – Summary of Work 

1.1 CONTRACT DOCUMENTS 

1.1.1 The contract documents shall consist of documents as stated in the general of the 
contract. 

1.1.1 The intent of this document is to include all labor, materials, appliances and services of 
any kind necessary for the proper execution of the work. 

1.1.2 The contract documents should be considered as one, and whatever is called for by any 
one of the documents shall be considered as one and whatever is called for by anyone of the 
documents shall be binding as if called by all. 

 

1.2 WORKED COVERED BY THE CONTRACT DOCUMENT 

1.2.1 The Contractor shall undertake the general construction work of the project specified 
in the contract, subject to all conditions and requirements thereof, and in accordance with the 
contract documents furnished by the MOTC, in so far as they relate to this project. The 
contractor shall deliver, furnish, install place and complete any and all necessary materials, 
plants, tools, appliances and labor to complete the work within the agreed period of time 
specified in the contract. 

1.2.2 The General Contractor shall coordinate all roughing-in required by the mechanical, 
sanitary and the electrical plans and specification. 

 

1.3 STANDARD OF WORK 

1.3.1 All works shall be done to the highest standard of craftsmanship by workmen of their 
respective trades. All workmen shall be skilled in their trades. 

 

1.4 WORK SEQUENCE 

1.4.1 Verification: The contractor shall notify the MOTC Project Engineer if the drawings 
and specifications are at variance with each other. 

1.4.2 Methods and Appliances: The Contractor shall use such methods and appliances for the 
performance of all the operations connected with the work embraced under the contract as will 
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produce as satisfactory quality of work and rate progress which in the opinion of the engineers, 
will ensure the completion of work within the contract time. 

If, at any time before the commencement during the progress of the work, such method or 
appliances appears to the engineers to be inefficient or inappropriate for producing the quality 
of work and rate of progress, the MOTC Project Engineer may order the contractor to increase 
the rate of their efficiency, of to improve their system of operation. The contractor must comply 
such order. Failure however of the engineers to demand such increase of efficiency or 
improvement of character of methods and appliances shall not relieve the contractor from his 
obligation to turn out such quality of work and rate of progress as are called for in this contract. 

1.4.3 Laying out of Work: the contractor shall lay-out the lines and the grades of the work as 
per condition set forth under sections which covers Field Engineering of general Requirements. 

1.4.4 Inspection of Works: The MOTC Inspection Team shall at all times have access to the 
work whenever it is in the preparation of progress and the contractor shall provide proper 
facilities for such access and inspection. 

1.4.5 Defective Works: Defective works may be condemned by the MOTC Project Engineer 
and Inspection Team at any time before the final acceptance of the work, and when such work 
has been condemned, it shall be taken out immediately by the contractor and rebuilt in 
accordance with the drawings and specifications. 

1.4.6 Increase and Decrease in quantities of work: Adjustments of drawings to suit field 
conditions which cannot be foreseen at the time of calling for bids, may be necessary during 
construction. It is the essence of the contract to recognize such changes in the drawings as 
constituting a normal and expected margins of adjustments, and not involving nor permitting 
change of modification of contract prices, provided only that resulting overruns and under runs 
from the quantities in the proposal do not exceed five percent in the case of discrepancy, the 
matter shall submitted to the MOTC Engineering Division before the adjustments shall be made 
by the contractor, otherwise it shall be at his own risk and expense. 

1.4.7 Certification of Completion of work: Upon due notice from the contractor that he has 
substantially completed the work, the MOTC Inspection Team shall make an inspection of the 
project. Substantial completion shall mean that the value of the work completed shall not less 
than ninety eight percent (98%) of the contract amount and the remaining unfurnished work 
shall be a minor nature only. As soon as, in the opinion of the MOTC Inspection Team the 
works shall have been substantially completed, it shall issue a certificate of substantial 
completion. 

1.4.8 Making Good Know Defects and Faults: The contractor shall execute at his own 
expense all work necessary for making good of known defects, imperfection, or faults as a 
result of an inspection made by or behalf of the MOTC Inspection Team. 

1.4.9 Cleaning Up at Completion of work refer to article 10.1 (cleaning) 
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1.5 CONTRACTOR USE OF PREMISES 

1.5.1 Limitation of Use: The contractor shall confine his apparatus, storage of materials, and 
the operations of his workmen to limits indicated by law, ordinances, permits or direction of 
the MOTC Project Engineer and shall not unreasonably encumber the premises with his 
materials. 

1.5.2 Safety of Workmen and engineers: The contractor shall prior to the start of the project 
secure all the necessary permits and clearances from authorities involved and every workmen 
shall wear his identification card and appropriate uniform. Likewise, after each day of the work, 
all materials and equipment shall be properly secured in a safe place.  

1.5.3 Safeguard for Structure: The contractor shall not load or permit any parts of the 
structure to be loaded with the weight that will endanger its safety. The contractor shall enforce 
the MOTC Project Engineer’s instruction regarding sign, advertisement, fires and smoking. 

1.5.4 Cleaning: the contractor shall keep the premises free from the accumulation of waste 
materials and rubbish during the construction period. 

 

ARTICLE 2 - SPECIAL PROJECT PROCEDURES 

2.1 SPECIAL PROJECT PROCEDURES 

2.1.1 Protection: all existing materials, finishes, structures, utilities, trees, plants, shrubs and 
the like which has been designated by the contract documents and the instructions of the MOTC 
Project Engineer to be retained, shall be protected from damage to the same shall be remolded, 
repaired or replaced by the contractor at no extra expense to the owner. 

 

ARTICLE 3 - COORDINATION 

3.1 PROJECTION COORDINATION 

3.1.1 The MOTC Project Engineer and Inspection Team shall have the general supervision 
of the work. They have the authority to stop work necessary to insure its proper execution. 
They shall certify when payments under the contract are due and the amount to be paid. They 
shall make the decisions on all claims of the owner or the contractor, which are subjected to 
the arbitration. 

ARTICLE 4 - FIELD ENGINEERING 

4.1 GRADES, LINES AND LEVELS 

4.1.1 Lot survey: the MOTC Engineering Division shall be responsible for the establishment 
of the lot lines, boundary lines, easement and benchmarks by a certified surveyor. The MOTC 
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Engineering Division relegate this responsibility to the contractor, provided the procedures are 
included in the contract. 

4.1.2 Verification: The contractor shall verify all grades, lines, level and dimensions as 
indicated in the drawings, he shall report any error or inconsistency to the MOTC Engineering 
Division before commencing work. 

4.1.3 Laying Out of Work: All other grades, lines, levels, and benchmark necessary for the 
prosecution of the work shall be established and maintained by the contractor. 

The contractor shall provide and maintain well-built batter boards at all corners, he shall 
establish benchmarks in not less than two widely separate place. 

All stakes, benchmarks, etc., placed by the contractor in laying out work, approved by the 
MOTC Engineering shall be carefully guarded and preserved by the contractor. 

 

ARTICLE 5 – REGULATORY REQUIREMENTS 

5.1 BUILDING CODES 

5.1.1 In general, the contractor shall comply with all the laws, city and municipal ordinance 
and all building codes, rules and regulation, in so far as they binding upon or affect the parties 
hereto, the work of those engages thereon. He shall also comply with the regulations of firms 
furnishing utilities such as water, gas, telephone, and electricity for the project. 

If the contractor performs any works contrary to such laws, ordinances, rules and regulations, 
and without such notice to the MOTC engineers, he shall bear all the cost arising there from. 

5.2 PERMITS AND TAXES 

5.2.1 Permits and Licenses: The permits are secured and paid by the contractor, Expenses to 
the building permits are included in the contract sum. 

5.2.2 Taxes: wherever the law of the place of the project requires a sales, consumer use or 
other similar tax related or pertinent only to the construction of the project, the contractor shall 
pay such tax. 

 

ARTICLE 6 – PROJECT MEETINGS 

6.1 PROGRESS MEETING 

6.1.1 The MOTC Project Engineer and the Contractor or their representatives shall be present 
at the progress meeting at the project site, with frequently as agreed upon, once the construction 
has started. 



 

 

34 

 

 

6.1.2 Minute of Meeting: The contractor shall take the minutes of the meetings unless 
otherwise indicated. The minutes of the meetings shall be signed by the MOTC Project 
Engineer and the Contractor and shall form part of the construction documents. 

 

6.2 JOBSITE ADMINISTRATION 

6.2.1 The contractor shall keep in the project site during the work’s progress as competent 
Project Engineer or Superintendent and any necessary assistants, all satisfactory to the MOTC. 

The Project Engineers or Superintendent shall represent to the contractor in his absence and all 
directions given to him by the MOTC Project Engineer shall he as bindings as if given to the 
contractor. He shall have the full authority to execute orders or directions of the MOTC Project 
Engineer without delay and promptly supply such materials, tools, plants, equipment and labor 
as be required. 

 

ARTICLE 7 – SUBMITTALS 

7.1 CONSTRUCTION SCHEDULE 

7.1.1 The contractor shall furnish the MOTC Engineering with the construction schedule of 
the project. This schedule shall be updated regularly according to the actual schedule of work. 

 

7.2 NETWORK ANALYSIS AND SCHEDULE 

7.2.1 The contractor shall furnish MOTC Engineering with the network analysis schedule, 
clearly indicating the Critical Path. The Critical Path shall be updated regularly according to 
the actual schedule of work. 

 

7.3 PROGRESS REPORT 

7.3.1 The contractor shall furnish the MOTC Engineering with progress reports following a 
schedule of work. 

 

7.4 SHOP DRAWING, PRODUCT DATA AND SAMPLES 

7.4.1 Shop Drawings: Shop Drawings shall Provide for approval of all fabricated items 
specified. 
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7.4.2 Samples: The Contractor shall furnish for approval all samples as directed. The work 
shall be in accordance with the approved samples. Samples and product data shall be supplied 
to MOTC Engineering and of workmanship representing artistic techniques specified herein. 

 

7.5 MOCK-UPS 

7.5.1 The contractor shall provide mock-up within the project exhibiting final finishes for the 
approval of the MOTC Engineering before such finished shall be applied in the similar areas 
of the project. 

 

7.6 LAY-OUT DATA 

7.6.1 The contractor shall furnish the MOTC Engineering the actual construction stakes and 
reference mark lay-out for approval. 

 

7.7 CONSTRUCTION PHOTOGRAPH 

7.7.1  If required, the contractor shall furnish the MOTC Engineering with 
construction photographs. 

 

ARTICLE 8 – CONSTRUCTION FACILITIES 

 

8.1 CONSTRUCTION FACILITIES 

8.1.1 Except as otherwise noted, the contractor shall provide and pay for all materials, labor, 
tools, water, electrical, sanitary facilities, first aid facilities, fire protection and items to 
complete the work. Rental charges, safety protection and maintenance of rented equipment 
shall be contractor’s responsibility. 

  

8.2 BARRIERS 

8.2.1 Temporary fence: The contractor shall furnish and pull all temporary barricades and 
hoarding necessary for the protection, security, proper prosecution and completion of work. 

8.2.2 Trees and other Plants: Existing trees, plants and shrub etc., which are to remain, shall 
be boxed and otherwise protected from damages. 
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8.3 SECURITY 

8.3.1 The contractor shall provide reliable and competent watchmen to guard the site and 
premises, from the start of construction operation until project completion. 

 

8.4 CONSTRUCTION SAFETY 

8.4.1 These documents do not include the necessary components for construction safety. 
Safety care of adjacent properties during construction, compliance with the national and local 
regulation regarding safety shall be the contractor’s responsibility. 

8.4.2 The contractor shall adequately protect the work, the adjacent properties and the public, 
and shall be responsible for any damage or injury due to his act of neglect. 

 

8.5 PROJECT IDENTIFICATION AND SIGNS 

8.5.     The contractor shall erect a 1.2 x 2.40-meter sign lettered by a professional painter, 
identifying the project, the owner, the engineers and the contractor. Location of which shall be 
on the direction of the MOTC Project Engineer. 

8.5.2     All sign boards of contractors, subcontractors, jobbers, and dealers that shall be placed 
at  the project site during the progress of the construction shall be approved by the MOTC 
Engineering as to size, design and content. 

 

8.6 FIELD OFFICE AND SHEDS 

8.6.1 Temporary facilities for protection of workers, materials, tools and equipment shall 
conform to local regulation and shall be the contractor’s responsibility. All cement, lime and 
other materials affected by moisture shall be stored on platforms and protected from weather. 
Materials shall be so stored as to ensure preservation of their quality ang fitness of the work. 

 

8.7 INSURANCE 

8.7.1 The contractor shall secure and maintain contractor’s liability insurance and a fire 
insurance for the project. 
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ARTICLE 9 - MATERIALS AND EQUIPMENT 

9.1 MATERIALS 

9.1.1 Trade name materials: whenever items or class of materials is specified exclusively by 
trade name, by manufacturer’s name or by catalogue reference, only such items will be used. 

9.1.2 Quality of materials: unless otherwise specified, all materials shall be new. The quality 
of materials shall be of the best grade of their respective kinds for the purpose. 

9.1.3 Defective materials: All materials not conforming to the requirements of these 
Specifications shall be considered defective and as such shall not be used unless approval is 
given. 

 

9.2 SUBSTITUTION AND PRODUCTION OPTIONS 

9.2.1 Changes or substitution of materials shall not be allowed, unless approval by the MOTC 
Project Engineer. 

 

ARTICLE 10 – CONTRACT CLOSEOUT 

10.1 CLEANING 

10.1.1 At the completion of the work, the contractor shall remove from the premises all 
rubbish, implements and surplus materials and leave the building broom clean. All dirt stains, 
and the like on all finishing of floors, wall, and ceilings, decorative work, finishing hardware, 
and fixtures, shall be removed. All woodwork, finishing hardware and metal works shall be 
cleaned and polished. The exterior shall be hand raked, free of trash or debris. 

 

10.2 PROJECT RECORD DOCUMENTS 

10.2.1  As – Built drawings: the contractor shall furnish the MOTC Engineering 
Division with three copies of complete “as-Built’ Drawings, which includes architectural, 
structural, electrical, sanitary and mechanical plans upon the completion of the project. “As – 
Built” drawings are drawings showing the system and actual locations of outlets, fixtures, 
services and equipment that were installed. 

10.2.2 Occupancy Permit: the contractor shall obtain the Certificate of final Building 
Occupancy for the owner. 
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10.2.3 Certificate of Final Inspection: the contractor shall obtain the certificate of final 
inspection of electrical, telephone, sanitary, mechanical, water, gas, safety, fire and other 
utilities for the owner. 

10.2.4 Directory of Panel Boards. The contractor shall furnish the MOTC engineers three (3) 

copies of the directory panel boards and list of circuits. 

 

10.3 WARRANTIES AND BONDS 

10.3.1 The contractor shall remedy any defects due to faulty materials or workmanship that 
appear within a period of one year from the date of completion of the contract. The provisions 
of this article shall apply to work done by the subcontractors as well as to work done by direct 
employees of the contractor. 

 

DIVISION 2 – SITE WORKS 

2.1 SITE 

2.1.1 The site shall be cleared in all directions outside of the building lines. Temporary 
barricades, guard lights, railings and signs shall be provided and maintained for the whole 
duration of the work. 

2.1.2 Temporary buildings shall be constructed for the housing of the workers, sanitary 
convenience and material storage. Adequate water and lightning shall be installed. 

2.1.3 Clear lines shall be maintained for the whole duration of the work. 

 

2.2 EXCAVATION AND FILLING 

 

2.2.1 All foundation shall be excavated to grades and dimensions indicated in the drawing. 

2.2.2 If the required bearing capacity is not obtained at the excavation indicated of the 
drawings, the excavations shall be continued until such safe bearing power is obtained. 

2.2.3 Footing shall not be placed on fill. 
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2.2.4 Excavations shall be protected from damage of rainwater, spring water and backing of 
drains. Drainages shall be built for this purpose. Shoring, bracing and sheathing shall be 
provided for the safety of necessary support for adjoining walls, soil, building and fences. 

2.2.5 All excavations shall be backfilled presently as work permits after concrete walls and 
pipes have attained full design strength. 

2.2.6 Materials for filling shall be free from waste and objectionable matters. Filled 
excavations shall be thoroughly tamped. 

 

DIVISION3 – CONRETE AND MASONRY WORK: 

3.1 PORTLAND CEMENT 

3.1.1 Portland cement shall conform to the standard specifications for consignment numbers, 
dates of dispatch and delivery quantity and dates of use. 

3.1.2 At time of use, all cements shall be free flowing and free of lumps. Lumpy or air set 
cement shall not be used unless the lumps can be crushed to power between fingers and thumb. 

3.1.3 Cement delivered in bags shall be stored one well-ventilated waterproof sheds with 
suitable elevated wooden floors and shall be kept perfectly dry. 

 

3.2 CONRETE AGGREGATES 

3.2.1 Aggregates used in concrete shall conform to the standard specifications for concrete 
aggregates. 

3.2.2 Aggregate failing to meet those specifications but which have shown by approved 
laboratory tests to produce concrete of the required quality may be used. 

3.2.3 Aggregates shall be quarried or washed on fresh water and shall contain not more than 
one percent silt by weight. 

3.2.4 The coarse aggregate of different sizes shall be stored in a separate bunkers or piles in 
such manners as to prevent aggregation inclusion and contamination by dirt and other foreign 
materials. 

3.3 WATER 

3.3.1 Water used in concrete shall be clean, free from oils, alkalis or other matter detrimental 
to the quality or durability of concrete. 

3.3.2 Water shall be stored in tanks and not be allowed or exposed to dust and falling leaves 
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3.4 REINFORCING STEEL BAR 

Steel reinforcing bars shall be of the yield grade in the structural drawings and in the job 
specifications sheets and conforming to ASTM a615, “Specification for deformed billet. Steel 
bars for concrete reinforcements specified herein and/or the details on the drawings. Shop 
drawings are required for all structural steel and shall be submitted to the engineers/ consultant 
for approval. 

3.4.1 Unless otherwise indicated in the plans, reinforcing bars shall be deformed steel bars 
and shall conform to the requirements of the “specification for billet- Steel bars for concrete 
reinforcement”. 

3.4.2 Reinforcing steel shall be transported and stored at the site in such a way as to prevent 
damage or deterioration of the steel for use in the reinforced concrete. 

3.4.3 All reinforcing steel shall be free from mill scale, oil, grease, tar, paint, etc., and loose 
rust shall be removed before use. 

3.4.4 Use G.I wire, gauge No. 16 for binding reinforcing steel bars. 

3.4.5 Welded joints shall be done in accordance with the American Welding society. 

3.4.6 All reinforcements shall be carefully cut and bent in accordance with the drawings and 
schedules. 

 

3.5 CONCRETE PROPORTIONS AND CONSISTENCY 

3.5.1 The proportions of aggregate to cement for any concrete shall be such as to produce a 
mixture that will work readily. Concrete proportions for footing shall be 1:2:3 for beams and 
Columns shall be 1:2:4 and shall produce a concrete strength of fc=20.7 MPA. 

With the placement method used into corners and angles of forms around reinforcements, 
segregation of materials in the mixtures or collection of excess free water on the surface shall 
not be permitted. The slump of concrete shall be the minimum that is practicable. When 
vibrators are used to consolidate concrete, the slump shall not exceed 4 inches; otherwise, the 
slump shall not exceed 6 inches. Addition of water during hot weather to maintain the same 
slump must be compensated by adding more cement or retain the correct water-cement ratio. 

3.5.2 The method of measuring concrete materials shall be such that proportions can be 
accurately controlled and easily checked at any time during the work. 28 days concrete 
strengths shall be tested and shall be proportioned according to the results of the test. 
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3.6 FORMWORKS 

3.6.1 Woods forms shall be sound, smooth, properly seasoned, good quality lumber, free 
from large, loose knots and otherwise suitable to facilitate finishing exposed concrete surface. 

3.6.2 Formworks shall be built to resist distortion or deflection, tight to prevent loss of liquid 
from the concrete. 

3.6.3 Formworks shall be coated with form oil of an approved make and care shall be taken 
to avoid the spilling of oil on reinforcement. 

 

3.7 MIXING AND POURING OF CONCRETE 

3.7.1 Unless otherwise authorized by the supervising engineer, concrete shall be machine 
mixed at the site. 

3.7.2 Concrete shall be thoroughly mixed in a batch mixer of an approved size and type which 
shall ensure a uniform distribution of the materials throughout the mass, so that the mixer is 
homogenous and uniform in color. 

3.7.3 The first batch of concrete materials placed in the mixer shall contain a sufficient excess 
of cement, sand and water to cut the inside of the drain with- out reducing the required mortar 
content of the mix. 

3.7.4 Hand mixing shall only be allowed in case of emergencies and only upon direct 
supervision of the engineer-in-charge. It must be done in water tight platform. 

3.7.5 In preparation for the placing of concrete, all sawdust, ships and other construction 
debris and all extraneous matter will be removed from the interior of forms, struts and stays. 

3.7.6 Temporary discontinuance of pouring shall be referred to the supervising. 

 

3.8 CONCRETE HOLLOWBLOCKS 

3.8.1 Materials blocks shall be laid in accordance with the manufacturer’s specifications and 
recommendation. Strength of blocks shall be specified in the drawings or in the specific job 
requirement sheet. 

All concrete hollow blocks to be used are stated in the plans and drawings. 

Class B (1:2-1/2:5) Mixtures shall be used for all concrete hollow blocks and shall be reinforced 
with 12mm dia. RSB at .80 meters O.C vertical, and horizontal at every three layers. 

Concrete hollow blocks shall be 700 psi minimum 
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3.8.2 Grouting 

Grout shall be sufficiently fluid to ensure complete filling of all sections of the masonry 
requiring grout. Grout shall not contain more than 7-1/2 gallons of water per sack of cement. 
In case of honeycomb on structural members, use pressure - - injected epoxy grout, approved 
by the structural engineer or the engineer/consultants. 

3.8.3 Joints 

Unless otherwise specified or detailed on plans, horizontal and vertical mortar joints shall 3/8” 
or 10mm thick with full mortar coverage on the face shells and wed surrounding the cells to be 
filled. All joints shall be solidly filled. Furrowing will not be allowed. 

 

3.8.4 MISCELANEOUS METAL WORKS 

The work includes the fabrication, erection, painting, including the furnishing of all materials, 
labor, equipment, plant, and tools required to complete the following metal works. 

3.8.4. a Main Gate, Steel Doors, Steel Window, Steel Stair, 

The contractor shall be responsible for the accurate location of all steel works including all 
items used to attach materials to other parts of the work. Obtain measurements for all work 
required to be accurately fitted at the jobsite and not just from the drawing. 

The contractor shall see to it that any and all items of work that are built into works of other 
trades are installed at the proper time. The contractor shall coordinate the work to other trades 
to prevent interference. 

All steel members shall be joined by welding unless otherwise indicated in the plans and 
drawings. The welds shall be of size and type indicated and shall be made by competent 
operators. The above works shall be finished with two coat epoxy enamel after two coats of 
red oxide. 

All materials shall be new and shall meet the requirement of the specification and shall be of 
their respective kind and approval from the engineer be sought. 

Sample of any materials shall be submitted for approval by the engineer before purchasing of 
such materials and installation be made. 

All work under this section shall be done neatly, with all joint, butted and welded. All welds 
shall be full weld completely filed to produce an even and smooth finish. 
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ARTICLE 4 – HARDWARE 

All material shall be of good quality and well tested brands, any hardware equally good may 
be used as a substitute only in cases of extreme necessity and subjected to the approval of the 
supervising engineer and the owner’s representative. 

The contractor shall verify all dimension and conditions shown in the drawings and 
specification with those at the site. Any variation which requires physical change shall be 
brought to the attention of the MOTC Project Engineer. The contractors shall not be given extra 
payments for conditions which can be determined by examining the project site and contact 
document. 

Other items of hardware, unless to be painted over, that are not to be removed before painting 
shall be properly masked or completely covered until final cost of the painter’s finish has been 
applied. 

 

ARTICLE 5 – CLEANING UP 

Upon completion of the job, it is the duty of the contractor to remove all barricades, 
scaffoldings, braces, and everything that is not part of the building and stacked to the place 
designated by the owner or brought some place else outside the jobsite. All the surroundings 
shall be cleaned from paint spots, dirt, and other unsightly objects. All finished work shall be 
approved by the Project Engineer of the MOTC. Any position of the work found not 
satisfactory and not in conformity with standard building practice shall be removed and 
repaired at no extra cost to the owner before the final turn-over of the building to the owner. 
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 
 
Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed to enable Bids to 
be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 
periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 
detail to distinguish between the different classes of Works, or between Works of the same nature 
carried out in different locations or in other circumstances which may give rise to different 
considerations of cost.  Consistent with these requirements, the layout and content of the Bill of 
Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside the items 
included in the Bill of Quantities, is high.  To facilitate checking by the Entity of the realism of rates 
quoted by the Bidders, the Daywork Schedule should normally comprise the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for which basic 
daywork rates or prices are to be inserted by the Bidder, together with a statement of the 
conditions under which the Contractor will be paid for work executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at Daywork rates as 
Bid.  The rate to be entered by the Bidder against each basic Daywork item should include the 
Contractor’s profit, overheads, supervision, and other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary Bill of Quantities.  The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request 
periodic supplementary approvals as the future need arises.  Where such provisional sums or 
contingency allowances are used, the SCC should state the manner in which they will be used, and 
under whose authority (usually the Procuring Entity’s Representative’s). 
 
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 
sum with an appropriate brief description.  A separate procurement procedure is normally carried out 
by the Procuring Entity to select such specialized contractors.  To provide an element of competition 
among the Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the 
successful Bidder as prime Contractor for the use and convenience of the specialist contractors, each 
related provisional sum should be followed by an item in the Bill of Quantities inviting the Bidder to 
quote a sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
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A signature box shall be added at the bottom of each page of the Bill of Quantities where the authorized 
representative of the Bidder shall affix his signature.  Failure of the authorized representative to sign 
each and every page of the Bill of Quantities shall be a cause for rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity 
or the person drafting the Bidding Documents.  They should not be included in the final documents. 
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MINISTRY OF TRANSPORTATION AND COMMUNICATIONS 
BILL OF QUANTITIES 
PROJECT TITLE: CONSTRUCTION OF POWER HOUSE WITH 200 KVA GENERATOR AT SANGA-SANGA 
AIRPORT 
LOCATION: SANGA-SANGA AIRPORT 

 
 

ITEM NO. 
 

ITEM OF WORK 
 

QUANTITY 
 

UNIT UNIT BID 
COST 

 
AMOUNT 

PART A. OTHER GENERAL REQUIREMENTS     

B.3 Permits & Clearances 1.00  L.s.    

B.5 Project Billboard/Signboard 2.00  Each    

B.7(1) Occupational Safety & Health Program 40.00  daily    

B.9 Mobilization/Demobilization 1.00  L.s    

B.20 Temporary Fence       1.00  L.s    

     

PART B. EARTHWORKS     

803(1)a Structural	Excavation	(Common	Soil) 												.45	 	cu.m.	   

804(4) Gravel	Bedding .15	 sq.m.		   
     

PART C. PLAIN & REINFORCED CONCRETE WORKS     

900(1)c2 Structural	Concrete	for	Footing,	Wall	Footing	and	Slab	on	Fill,	&	Generator	Base 3.26 	cu.m.	   
900(1) Structural	Concrete	for	Column	Pedestal .13 					cu.m.	   
902(1) Reinforcing	Steel	of	Reinforced	Concrete	Structures 111.06 	kg	   

903(2) Formworks	 4.95 	sq.m.	   

     

PART D. ARCHITECTURAL WORKS     

1004(2) Finishing	Hardware	 														1.00	 each	   

1032(1)a Painting	Works	(Masonry	Painting) 32.12	 	sq.m.	   

1032(1)c Painting	Works	(Metal	Painting) 120.00 sq.m.   

SPL-1 Column, Wall Framing, Perforated Metal, Framing of Door, Purlins & Rafters 														1.00	 	l.s.	   

1013(1) Corrugated Metal Roofing 34.00	 	sq.m.	   

1013(2)c Fabricated Metal Roofing Accessories (Gutter) 34.00	 	m	   

     

PART E. PLUMBING WORKS     

1001(1)a 100mm	ᴓ	-	PVC	Pipe,	series	600	(Gutter	Downspout) 3.50 	m   

     

PART G. MECHANICAL WORKS     

SPL-2 

Generator	200	KVA	Include	the	wiring	for	interfacing	with	the	ATS(600A),	10	
seconds	genset	startup,	testing	and	commissioning,	operation	and	maintenance	
manual,	at	trainee	with	the	end-users 														1.00	 	L.s.	 

  

SPL-3 Fire	Extinguishers 														2.00	 	unit	   

	 	 	 	   

T O T A L     

 
 
    AMOUNT IN WORDS: _____________________________________________ 
                                            _____________________________________________ 
 
 
     
   SUBMITTED BY:          _____________________________________________ 
                                                                             (Name of Firm) 
 
   Signing Authority:          ______________________________________________ 
                                                             (Printed Name and Signature)       
   Designation:      ______________________________________________ 
   Date:                   ______________________________________________ 
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Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

 
Class “A” Documents 

 
Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 
⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI)  for sole proprietorship, or 
Cooperative Development Authority (CDA) for cooperatives or its equivalent 
document; 
And 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zones or Areas; 
And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR). 
 

Technical Documents 
⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and 

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 
and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  
or  
Special PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 
certification issued by the Insurance Commission; 
or 
Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 
⬜ a. Organizational chart for the contract to be bid;  
⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience 
data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 
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and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 

Financial Documents 
⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for 
the preceding calendar year which should not be earlier than two (2) years 
from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence; 
or  
duly notarized statements from all the potential joint venture partners stating 
that they will enter into and abide by the provisions of the JVA in the instance 
that the bid is successful. 
 

II. FINANCIAL COMPONENT ENVELOPE 
⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 
rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter and Monthly Equipment Schedule 
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Bid Form for the Procurement of Infrastructure Projects 
[shall be submitted with the Bid] 

_________________________________________________________________________ 
 

BID FORM 

Date : _________________ 
                                                               Project Identification No.  : _________________ 

To:  [name and address of Procuring Entity] 

Having examined the Philippine Bidding Documents (PBDs) including the 
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 
acknowledged, we, the undersigned, declare that: 
 

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 
for the Procurement Project: [insert name of contract]; 

 
b. We offer to execute the Works for this Contract in accordance with the PBDs; 
 
c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information]; 
 
d. The discounts offered and the methodology for their application are: [insert 

information]; 
 
e. The total bid price includes the cost of all taxes, such as, but not limited to: 

[specify the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) 
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and 
reflected in the detailed estimates, 

 
f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period; 
 
g. If our Bid is accepted, we commit to obtain a Performance Security in the amount 

of  [insert percentage amount] percent of the Contract Price for the due 
performance of the Contract, or a Performance Securing Declaration in lieu of the 
the allowable forms of Performance Security, subject to the terms and conditions 
of issued GPPB guidelines2 for this purpose;  

 
h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents; 
 

i. We understand that this Bid, together with your written acceptance thereof 
included in your notification of award, shall constitute a binding contract between 
us, until a formal Contract is prepared and executed; and 

 
j. We understand that you are not bound to accept the Lowest Calculated Bid or 

any other Bid that you may receive. 

 
2 currently based on GPPB Resolution No. 09-2020 
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k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the bid, and to sign 
and execute the ensuing contract for the [Name of Project] of the [Name of the 
Procuring Entity]. 

 
l. We acknowledge that failure to sign each and every page of this Bid Form, 

including the Bill of Quantities, shall be a ground for the rejection of our bid. 
 
 

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________       

Duly authorized to sign the Bid for and behalf of: __________________________________                                                                

Date: ___________________ 
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Bid Securing Declaration Form 
[shall be submitted with the Bid if bidder opts to provide this form of bid security] 

_________________________________________________________________________ 
  

REPUBLIC OF THE PHILIPPINES) 
CITY OF _______________________) S.S. 

 
  

BID SECURING DECLARATION 
Project Identification No.: [Insert number] 

  
To: [Insert name and address of the Procuring Entity] 
  
I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 
Security, which may be in the form of a Bid Securing Declaration. 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 
procurement contract with any procuring entity for a period of two (2) years upon receipt 
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 
days from receipt of the written demand by the procuring entity for the commission of 
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other 
legal action the government may undertake. 

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the 
following circumstances:  

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request; 

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 
waiver to avail of said right; and 

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and 
I/we have furnished the performance security and signed the Contract. 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 
[year] at [place of execution].                                            

 

        

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
Affiant 
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Omnibus Sworn Statement (Revised) 
[shall be submitted with the Bid] 

_________________________________________________________________________ 
 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______  ) S.S. 

 AFFIDAVIT 

I,  [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 
1. [Select one, delete the other:] 

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 
Bidder] with office address at [address of Bidder]; 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of Bidder]; 
 

2. [Select one, delete the other:] 

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 
[Name of Bidder], I have full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 
duly notarized Special Power of Attorney; 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name 
of the Procuring Entity], as shown in the attached [state title of attached document showing 
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)]; 
  

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 
government/foreign or international financing institution whose blacklisting rules have been 
recognized by the Government Procurement Policy Board, by itself or by relation, 
membership, association, affiliation, or controlling interest with another blacklisted 
person or entity as defined and provided for in the Uniform Guidelines on 
Blacklisting; 
  

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 
copy of the original, complete, and all statements and information provided therein are true 
and correct; 
  

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 

 
6. [Select one, delete the rest:] 
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the 
Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 
related to the Head of the Procuring Entity, Procurement Agent if engaged, members of 
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 

[If a corporation or joint venture:] None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 
Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the 
Technical Working Group, and the BAC Secretariat, the head of the Project Management 
Office or the end-user unit, and the project consultants by consanguinity or affinity up to 
the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
  

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 
compliance with the Philippine Bidding Documents, which includes: 
 
a. Carefully examining all of the Bidding Documents; 
b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract; 
c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and 
d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the 

Project]. 
  

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 
or any form of consideration, pecuniary or otherwise, to any person or official, personnel 
or representative of the government in relation to any procurement project or activity. 

 
10. In case advance payment was made or given, failure to perform or deliver any of 

the obligations and undertakings in the contract shall be sufficient grounds to 
constitute criminal liability for Swindling (Estafa) or the commission of fraud with 
unfaithfulness or abuse of confidence through misappropriating or converting any 
payment received by a person or entity under an obligation involving the duty to 
deliver certain goods or services, to the prejudice of the public and the 
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as 
amended, or the Revised Penal Code. 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 
____________, Philippines. 

[Insert NAME OF BIDDER OR ITS AUTHORIZED 
REPRESENTATIVE] 

[Insert signatory’s legal capacity] 
                      Affiant 
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Statement of Availability of Key Personnel and Equipment 
(Date of Issuance) 
 
ATTY. PAISALIN P. TAGO, CPA 
Minister 
Ministry of Transportation and Communications RH7, Bangsamoro Government Compound 
Cotabato City 
 
Attention : The Chairman 
 
Bids and Awards Committee 
 
Dear Sir / Madame: 
 
In compliance with the requirements of the   (Name of the Procuring Entity)  BAC  for the 
bidding of the (Name of the Contract) , we certify that   (Name of the Bidder) 
 has in its employ key personnel, such as project managers, civil engineers, architect, 
materials engineer and safety officer, who may be engaged for the construction of the said 
contract. 
 
Further, we likewise certify the availability of equipment that (Name of the Bidder) owns, has 
under lease, and/or has under purchase agreements, that may be used for the construction 
contracts. 
 
Very truly yours, 
 
 
(Name of Representative) (Position) 
(Name of Bidder) 
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List of Equipment Owned (please see Invitation to Bid), assigned to the Proposed 
Contract 

 
Business Name _________________________________________ ___ 
Business Address ______________________________________________ 

 
 
 

Description Model/Year Capacity/ 
Performance/size 

Plate 
No. 

Motor no./ 
Body no. 

Location Condition Proof of 
Ownership 

        
        
        
        
        
        
        

 
 

List of minimum equipment required for the project:  
 

Submitted by : 
                                      (Printed Name & Signature)  
Designation: 
Date:_ 
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Qualification of Key Personnel Proposed to be Assigned to the Contract 
 

Business Name     :  _ ________ 
Business Address   : _  ________ 

 
 Project 

Engineer 
Material 
Engineer 

Safety 
Officer 

Structural 
Engineer 

Construction 
Foreman 

Skilled 
Laborer 

Unskilled Laborer 

1 Name        

2 Address        

3 Date of Birth        

4 Employed Since        

5 Experience        

6 Previous Employment        

7 Education        

8 PRC License        

 
Minimum Requirements:   

: Project Engineer 
: Material Engineer 
: Safety Officer 
: Structural Engineer 
: Construction Foreman 

: Skilled Laborer 
     : Unskilled Laborer 
 
 

Note:   Attached individual resume, PRC License of the (professional) personnel, 
Certificate of DPWH Accreditation, Certification as Structural Engineer and Certificate of 
Trainings from any training institutions recognized by the Department of Labor and Employment 
(DOLE) for Safety Officer. 
 
Designation        :  ____________________ 
Date         :  ____________________ 
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Statement of all Completed Government & Private Construction Contracts which are similar in nature 

 
Business Name : _ _ 
 Business Address : _ _ 
 
 

Name of Contract a. Owner Name 
b. Address 
c. Telephone Nos. 

 
Nature of Work 

Contractor’s Role a. Amount at Award 
b. Amount at Completion 
c. Duration 

a. Date Awarded 
b. Contract Effectivity 
c. Date Completed Description % 

Government       
       
       
       
       
       
       
       

Private       
       
       
       

 
 

 
 

Note: This statement shall be supported with: 
1 Contract 
2 CPES rating sheets and/or Certificate of Completion 
3 Certificate of Acceptance 

 
 

Designation    : ___ 
Date              : ___ 
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Statement of all Ongoing Government & Private Construction Contracts 
including contracts awarded but not yet started 

Business Name : _ _ Business Address: _ _ 
 

Name of Contract/Location Project Cost a. Owner Name 
b. Address 
c. Telephone Nos. 

 
 

Nature of Work 

Contractor’s Role a. Date Awarded 
b. Date Started 
c. Date of Completion 

% of 
Accomplishment 

 
Value of Outstanding 

Works Description  
% 

 
Planned 

 
Actual 

Government         
         
         
         
         
         
         
         

Private         
         
         
         
 Total Cost  

Note: This statement shall be supported with: 

1 Notice of Award and/or Contract 
2 Notice to Proceed issued by the owner 
3 Certificate of Accomplishments signed by the owner or Project Engineer 

 

Submitted by : _ _ 

(Printed Name & Signature) 

 

Designation : _ _ 
Date : _ _ 
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