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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works™) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies, departments,
bureaus, offices, or instrumentalities of the government, including government-owned and/or
-controlled corporations, government financial institutions, state universities and colleges,
local government units, and autonomous regional government. The procedures and practices
presented in this document have been developed through broad experience, and are for
mandatory use in projects that are financed in whole or in part by the Government of the
Philippines or any foreign government/foreign or international financing institution in
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR)
of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contracts, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (ii1) the expected contract duration; and (iv) the obligations,
duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should contain
neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents as
to the names of the Project, Contract, and Procuring Entity, in addition to date
of issue.



Modifications for specific Procurement Project details should be provided in the
Special Conditions of Contract as amendments to the Conditions of Contract.
For easy completion, whenever reference has to be made to specific clauses in
the Bid Data Sheet or Special Conditions of Contract, these terms shall be
printed in bold typeface on Sections I (Instructions to Bidders) and III (General
Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC —Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (i1) pre-investment or feasibility studies; (ii1) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project —Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC —Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA - Philippine Statistics Authority.

SEC - Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN - United Nations.



Section I. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance with
Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant information
in the Bid Data Sheet.
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Republic of the Philippines
Bangsamoro Autonomous Region in Muslim Mindanao
MINISTRY OF TRANSPORTATION AND COMMUNICATIONS
MOTC Building, BARMM Compound, Cotabato City
e-mail: motcbarmm.proc@gmail.com

Invitation to Bid for REHABILITATION OF
PASSENGER TERMINAL BUILDING (PHASE 2) AT
SANGA-SANGA AIRPORT, BONGGAO TAWI-TAWI

1. The Ministry of Transportation and Communications, through the General
Appropriation Act of the Bangsamoro 2024 intends to apply the sum of Fourteen
Million Eight Hundred Fifty Thousand Pesos Only (Php 14,850.00) for the Contract
(ABC) to payments under the contract for Contract ID No, 241GAAB0010. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2. The Ministry of Transportation and Communications now invites bids for the above
Procurement Project. Completion of the Works is required Two Hundred Fifty days
(250 days). Bidders should have completed a contract similar to the Project. The
description of an eligible bidder is contained in the Bidding Documents, particularly,
in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from Ministry of Transportation and
Communications and inspect the Bidding Documents at the address given below from
8:00 am to 5:00 am.

5. A complete set of Bidding Documents may be acquired by interested bidders on August
12, 2024 — September 2, 2024 from given address and website/s below and upon
payment of the applicable fee for the Bidding Documents, pursuant to the latest
Guidelines issued by the GPPB, in the amount of Twenty Five Thousand Pesos Only
(Php 25,000.00). The Procuring Entity shall allow the bidder to present its proof of
payment for the fees it will be presented in person, or through electronic means.

6. The Ministry of Transportation and Communications will hold a Pre-Bid Conference!
on August 19, 2024 at 9: 00 am at BLTO Conference Room, BGC, Gov. Gutierrez
Avenue, Rosary Heights 7, Cotabato City, and/or through video
conferencing/webcasting via Zoom which shall beopen to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before September 2, 2024 at 9:00 AM.Late
bids shall not be accepted.

1
May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference.
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10.

11.

12.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in I'TB Clause 16.

Bid opening shall be on September 2, 2024 at 9:00 AM-at the given address below
MOTC Conference Room, NTC Bldg., BGC, Gov. Gutierrez Avenue, Rosary Heights
7, Cotabato City. Bids will be opened in the presence of the bidders’ representatives
who choose to attend the activity.

The Ministry of Transportation and Communications reserves the right to reject any
and all bids, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 35.6 and 41 of the 2016 revised
Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby incurring
any liability to the affected bidder or bidders.

For further information, please refer to:

Name of Officer : NASGUIB S. UMPAR, JD
Head, IBAC Secretariat
Name of Office : Ministry of Transportation and Communications - BARMM
Address : NTC Building, Bangsamoro Government Center,
Gov. Gutierrez Avenue, RH 7, Cotabato City
Telephone No. : (064) 552-0055
Email Address : motcharmm.proc@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: https://motc.bangsamoro.gov.ph

MUHAMMAD M GALO
DIRECTOR I- CABB
Chairperson, Infrastructure Bids and Awards Committee (iBAC)

10



Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.

11




1. Scope of Bid

The Procuring Entity, Ministry of Transportation and Communications invites Bids
for the Rehabilitation of Passenger Terminal Building (Phase 2) at Sanga-sanga
Airport, Bonggao Tawi-Tawi, with Project Identification Number 241GAAB0010.

2. Funding Information

2.1. The GOP through the source of funding as indicated below for 2024 in the
amount of P 14,850,000.00

2.2.  The source of funding is: BARMM General Appropriation Act of the
Bangsamoro.

3. Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184

or other integrity violations in competing for the Project.

5. Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

12



5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

53. For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

6. Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

7. Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.

8. Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address {/insert if applicable] and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

9. Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

13



10. Documents Comprising the Bid: Eligibility and Technical Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

11. Documents Comprising the Bid: Financial Component

I1.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

12. Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

14



13. Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

14. Bid Security

14.1.The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage of
the ABC in accordance with the schedule in the BDS.

14.2.The Bid and bid security shall be valid until /[indicate date]. Any bid not
accompanied by an acceptable bid security shall be rejected by the Procuring
Entity as non-responsive.

15. Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

16. Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

17. Opening and Preliminary Examination of Bids

17.1.The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

15



17.2.The preliminary examination of Bids shall be governed by Section 30 of the 2016
revised IRR of RA No. 9184.

18. Detailed Evaluation and Comparison of Bids

18.1.The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC shall
consider the conditions in the evaluation of Bids under Section 32.2 of 2016
revised IRR of RA No. 9184.

18.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by I'TB
Clause 16 shall be submitted for each contract (lot) separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 revised IRR
of RA No. 9184 must be sufficient for the total of the ABCs for all the lots participated in
by the prospective Bidder.

19. Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

20. Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section IIl. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information
in relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to
the circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

17




Bid Data Sheet

ITB Clause
52 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
The bidder must have completed, five (5) years prior to December 2022 a single
contract that is similar to the project at hand and whose value must be at least
fifty percent (50%) of the ABC to be bid.
Bidders shall include in their Bid a photocopy of Single Largest Completed
Contract and the corresponding proof of completion, such as
(1) Certificate of Final Acceptance or Completion from the bidder’s client; or
(11) Official Receipt issued by the bidder.
(i11) Photos of the declared SLCC Project
7.1 Portions of Works allowed to be Maximum Percentage allowed to be
subcontracted: )
Subcontracted.
Subcontracting is not allowed. Subcontracting is not allowed.
10.3 For Joint Venture:
n/a
10.4 The key personnel must meet the required minimum years of experience and
qualifications set below:
Please attach justifications such as renewed PRC licenses, biodata, and
certificate of trainings as applicable to the required personnel for the contract to
be bid.
Key Personnel General Experience Qualifications/Relevant
Experience
Five (5) years of ;{Vith l\la}id Izjrofess'ior}al and
(1) Project Engineer experience in L.egu ation Commission
construction leense
(1) Material Engineer Five (5) years of DPWH Accredited
experience in Material Engineer
construction
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(1) Safety Officer Five (5) years of With Safety Training
experience as safety Certificate from any
officer in construction | training provider accredited
by the Department of
Labor and Employment
(DOLE)
(1) Construction Five (5) years of experience in construction
Foreman
(5) Skilled Laborer Five (5) years of experience in construction
(5) Unskilled Laborer Five (5) years of experience in construction

10.5 Please submit proof of ownership, lease or rental and photos of the equipment
required for this contract.
Failure to submit a copy of the list of minimum major equipment required with
proof of ownership/lease/rental or failure to prove the veracity of such shall be
a ground for disqualification of the bidder for award.
The minimum major equipment requirements are the following:

Equipment Capacity Number
of Units
a) Dump Truck 8 cu.m. minimum 1
b) Backhoe w/ Breaker | 0.40 cu.m. 90hp, minimum 1
c) Bagger Mixer 1 bagger, minimum 1
d) Concrete vibrator 3.50 hp, minimum 1
e) Bar cutter electric, 25 mm, min 1
f) Bar Bender electric, 25 mm, min. 1
g) Welding Machine 400amp.minimum 1
h) Cutting Outfit 1
1
12 Value Engineering Clause:

Not allowed

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the

following forms and amounts:

a. The amount of not less than three Hundred Ninety Seven Thousand
Pesos (P397,000.00), if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;
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b. The amount of not less than Nine hundred Ninety two Thousand Five
hundred Pesos (P992,500.00), if bid security is in Surety Bond; or

c. Any combination of the foregoing proportionate to the share of form with
respect to total amount of security.

In lieu of a bid security mentioned above, the bidder may submit a Bid
Securing Declaration that is an undertaking which states, among others, that
the bidder shall enter in to contract with the procuring entity and furnish the
required performance security within ten (10) calendar days, or less, as
indicated in the Bidding Documents, from receipt of the Notice of Award, and
committing to pay the corresponding fine and be suspended for a period of
time from being qualified to participate in any government procurement
activity in the event it violates any of the conditions stated therein as required
in the guidelines issued by the GPPB.

In no case shall bid security or Bid Securing Declaration be returned later
than the expiration of the bid validity period indicated in the Bidding
Documents, unless it has been extended in accordance with Section 28.20f
the IRR.

The Bid Securing Declaration Form is in Section IX. Bidding Form.

19.2 Partial bids:
Not allowed
20 Other appropriate licenses and permits required:
None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section 1V. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in
the GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through
the Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1.  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in I'TB Clause 4.
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10.

11.

12.

13.

14.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.
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15.

Operating and Maintenance Manuals

15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of
the provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause

2

Sectional completion:

None

4.1

The Procuring Entity shall give possession of all parts of the site to the
contractor upon commencement of the project.

The site investigation reports are: Applicable

The contractor is required to conduct a Site investigation and secure a
Certificate of Appearance duly signed by the Airport manager.

7.2

Permanent structures: Fifteen (15) years

Buildings of types 4 and 5 as classified under the National Building Code
of the Philippines and other structures made of steel, iron, or concrete
which comply with relevant structural codes (e.g., DPWH Standard
Specifications), such as, but not limited to, steel/concrete bridges,
flyovers, aircraft movement areas, ports, dams, tunnels, filtration and
treatment plants, sewerage systems, power plants, transmission and
communication towers, railway system, and other similar permanent
structures.

10

Day works are applicable at the rate shown in the Contractor’s original
Bid.

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within /0 days of delivery of the Notice of
Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is (1%) of the progress billing.

13

The amount of the advance payment is /5% of the contract amount.

14

No further instructions

15.1

The date by which “asbuilt” drawings are required is 15 days after
project completion.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is 5% of
the contract amount.
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond realistically
and competitively to the requirements of the Procuring Entity without qualifying or
conditioning their Bids. In the context of international competitive bidding, the
specifications must be drafted to permit the widest possible competition and, at the same
time, present a clear statement of the required standards of workmanship, materials, and
performance of the goods and services to be procured. Only if this is done will the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be
ensured, and the subsequent task of bid evaluation facilitated. The specifications should
require that all goods and materials to be incorporated in the Works be new, unused, of the
most recent or current models, and incorporate all recent improvements in design and
materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are established
principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions prevail.
The General Specifications should cover all classes of workmanship, materials, and
equipment commonly involved in construction, although not necessarily to be used in a
particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes
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Wherever reference is made in the Contract to specific standards and codes to be met by the
goods and materials to be furnished, and work performed or tested, the provisions of the
latest current edition or revision of the relevant standards and codes in effect shall apply,
unless otherwise expressly stated in the Contract. Where such standards and codes are
national, or relate to a particular country or region, other authoritative standards that ensure
a substantially equal or higher quality than the standards and codes specitfied will be accepted
subject to the Procuring Entity’s Representative’s prior review and written consent.
Differences between the standards specified and the proposed alternative standards shall be
fully described in writing by the Contractor and submitted to the Procuring Entity’s
Representative at least twenty-eight (28) days prior to the date when the Contractor desires
the Procuring Entity’s Representative’s consent. In the event the Procuring Entity’s
Representative determines that such proposed deviations do not ensure substantially equal
or higher quality, the Contractor shall comply with the standards specified in the documents.

These notes are intended only as information for the Procuring Entity or the person drafting
the Bidding Documents. They should not be included in the final Bidding Documents.
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A. General Requirement

ARTICLE I — Summary of Work
1.1 CONTRACT DOCUMENTS

1.1.1 The contract documents shall consist of documents as stated in the general of the
contract.

1.1.1 The intent of this document is to include all labor, materials, appliances and services of
any kind necessary for the proper execution of the work.

1.1.2 The contract documents should be considered as one, and whatever is called for by any
one of the documents shall be considered as one and whatever is called for by anyone of the
documents shall be binding as if called by all.

1.2 WORKED COVERED BY THE CONTRACT DOCUMENT

1.2.1 The Contractor shall undertake the general construction work of the project specified
in the contract, subject to all conditions and requirements thereof, and in accordance with the
contract documents furnished by the MOTC, in so far as they relate to this project. The
contractor shall deliver, furnish, install place and complete any and all necessary materials,
plants, tools, appliances and labor to complete the work within the agreed period of time
specified in the contract.

1.2.2 The General Contractor shall coordinate all roughing-in required by the mechanical,
sanitary and the electrical plans and specification.

1.3 STANDARD OF WORK

1.3.1 All works shall be done to the highest standard of craftsmanship by workmen of their
respective trades. All workmen shall be skilled in their trades.

1.4  WORK SEQUENCE

1.4.1 Verification: The contractor shall notify the MOTC Project Engineer if the drawings
and specifications are at variance with each other.

1.4.2 Methods and Appliances: The Contractor shall use such methods and appliances for the
performance of all the operations connected with the work embraced under the contract as will
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produce as satisfactory quality of work and rate progress which in the opinion of the engineers,
will ensure the completion of work within the contract time.

If, at any time before the commencement during the progress of the work, such method or
appliances appears to the engineers to be inefficient or inappropriate for producing the quality
of work and rate of progress, the MOTC Project Engineer may order the contractor to increase
the rate of their efficiency, of to improve their system of operation. The contractor must comply
such order. Failure however of the engineers to demand such increase of efficiency or
improvement of character of methods and appliances shall not relieve the contractor from his

obligation to turn out such quality of work and rate of progress as are called for in this contract.

1.4.3 Laying out of Work: the contractor shall lay-out the lines and the grades of the work as
per condition set forth under sections which covers Field Engineering of general Requirements.

1.4.4 Inspection of Works: The MOTC Inspection Team shall at all times have access to the
work whenever it is in the preparation of progress and the contractor shall provide proper
facilities for such access and inspection.

1.4.5 Defective Works: Defective works may be condemned by the MOTC Project Engineer
and Inspection Team at any time before the final acceptance of the work, and when such work
has been condemned, it shall be taken out immediately by the contractor and rebuilt in
accordance with the drawings and specifications.

1.4.6 Increase and Decrease in quantities of work: Adjustments of drawings to suit field
conditions which cannot be foreseen at the time of calling for bids, may be necessary during
construction. It is the essence of the contract to recognize such changes in the drawings as
constituting a normal and expected margins of adjustments, and not involving nor permitting
change of modification of contract prices, provided only that resulting overruns and under runs
from the quantities in the proposal do not exceed five percent in the case of discrepancy, the
matter shall submitted to the MOTC Engineering Division before the adjustments shall be made
by the contractor, otherwise it shall be at his own risk and expense.

1.4.7 Certification of Completion of work: Upon due notice from the contractor that he has
substantially completed the work, the MOTC Inspection Team shall make an inspection of the
project. Substantial completion shall mean that the value of the work completed shall not less
than ninety eight percent (98%) of the contract amount and the remaining unfurnished work
shall be a minor nature only. As soon as, in the opinion of the MOTC Inspection Team the
works shall have been substantially completed, it shall issue a certificate of substantial
completion.

1.4.8 Making Good Know Defects and Faults: The contractor shall execute at his own
expense all work necessary for making good of known defects, imperfection, or faults as a
result of an inspection made by or behalf of the MOTC Inspection Team.

1.4.9 Cleaning Up at Completion of work refer to article 10.1 (cleaning)
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1.5 CONTRACTOR USE OF PREMISES

1.5.1 Limitation of Use: The contractor shall confine his apparatus, storage of materials, and
the operations of his workmen to limits indicated by law, ordinances, permits or direction of
the MOTC Project Engineer and shall not unreasonably encumber the premises with his
materials.

1.5.2 Safety of Workmen and engineers: The contractor shall prior to the start of the project
secure all the necessary permits and clearances from authorities involved and every workmen
shall wear his identification card and appropriate uniform. Likewise, after each day of the work,
all materials and equipment shall be properly secured in a safe place.

1.5.3 Safeguard for Structure: The contractor shall not load or permit any parts of the
structure to be loaded with the weight that will endanger its safety. The contractor shall enforce
the MOTC Project Engineer’s instruction regarding sign, advertisement, fires and smoking.

1.5.4 Cleaning: the contractor shall keep the premises free from the accumulation of waste
materials and rubbish during the construction period.

ARTICLE 2 - SPECIAL PROJECT PROCEDURES
2.1 SPECIAL PROJECT PROCEDURES

2.1.1 Protection: all existing materials, finishes, structures, utilities, trees, plants, shrubs and
the like which has been designated by the contract documents and the instructions of the MOTC
Project Engineer to be retained, shall be protected from damage to the same shall be remolded,
repaired or replaced by the contractor at no extra expense to the owner.

ARTICLE 3 - COORDINATION
3.1 PROJECTION COORDINATION

3.1.1 The MOTC Project Engineer and Inspection Team shall have the general supervision
of the work. They have the authority to stop work necessary to insure its proper execution.
They shall certify when payments under the contract are due and the amount to be paid. They
shall make the decisions on all claims of the owner or the contractor, which are subjected to
the arbitration.

ARTICLE 4 - FIELD ENGINEERING

4.1 GRADES, LINES AND LEVELS
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4.1.1 Lot survey: the MOTC Engineering Division shall be responsible for the establishment
of the lot lines, boundary lines, easement and benchmarks by a certified surveyor. The MOTC
Engineering Division relegate this responsibility to the contractor, provided the procedures are
included in the contract.

4.1.2 Verification: The contractor shall verify all grades, lines, level and dimensions as
indicated in the drawings, he shall report any error or inconsistency to the MOTC Engineering
Division before commencing work.

4.1.3 Laying Out of Work: All other grades, lines, levels, and benchmark necessary for the
prosecution of the work shall be established and maintained by the contractor.

The contractor shall provide and maintain well-built batter boards at all corners, he shall
establish benchmarks in not less than two widely separate place.

All stakes, benchmarks, etc., placed by the contractor in laying out work, approved by the
MOTC Engineering shall be carefully guarded and preserved by the contractor.

ARTICLE 5 - REGULATORY REQUIREMENTS
5.1 BUILDING CODES

5.1.1 In general, the contractor shall comply with all the laws, city and municipal ordinance
and all building codes, rules and regulation, in so far as they binding upon or affect the parties
hereto, the work of those engages thereon. He shall also comply with the regulations of firms
furnishing utilities such as water, gas, telephone, and electricity for the project.

If the contractor performs any works contrary to such laws, ordinances, rules and regulations,
and without such notice to the MOTC engineers, he shall bear all the cost arising there from.

5.2 PERMITS AND TAXES

5.2.1 Permits and Licenses: The permits are secured and paid by the contractor, Expenses to
the building permits are included in the contract sum.

5.2.2 Taxes: wherever the law of the place of the project requires a sales, consumer use or
other similar tax related or pertinent only to the construction of the project, the contractor shall
pay such tax.

ARTICLE 6 — PROJECT MEETINGS

6.1 PROGRESS MEETING
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6.1.1 The MOTC Project Engineer and the Contractor or their representatives shall be present
at the progress meeting at the project site, with frequently as agreed upon, once the construction
has started.

6.1.2 Minute of Meeting: The contractor shall take the minutes of the meetings unless
otherwise indicated. The minutes of the meetings shall be signed by the MOTC Project
Engineer and the Contractor and shall form part of the construction documents.

6.2 JOBSITE ADMINISTRATION

6.2.1 The contractor shall keep in the project site during the work’s progress as competent
Project Engineer or Superintendent and any necessary assistants, all satisfactory to the MOTC.

The Project Engineers or Superintendent shall represent to the contractor in his absence and all
directions given to him by the MOTC Project Engineer shall he as bindings as if given to the
contractor. He shall have the full authority to execute orders or directions of the MOTC Project
Engineer without delay and promptly supply such materials, tools, plants, equipment and labor
as be required.

ARTICLE 7 - SUBMITTALS
7.1 CONSTRUCTION SCHEDULE

7.1.1 The contractor shall furnish the MOTC Engineering with the construction schedule of
the project. This schedule shall be updated regularly according to the actual schedule of work.

7.2  NETWORK ANALYSIS AND SCHEDULE

7.2.1 The contractor shall furnish MOTC Engineering with the network analysis schedule,
clearly indicating the Critical Path. The Critical Path shall be updated regularly according to
the actual schedule of work.

7.3 PROGRESS REPORT

7.3.1 The contractor shall furnish the MOTC Engineering with progress reports following a
schedule of work.

7.4 SHOP DRAWING, PRODUCT DATA AND SAMPLES
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7.4.1 Shop Drawings: Shop Drawings shall Provided for approval of all fabricated items
specified.

7.4.2 Samples: The Contractor shall furnish for approval all samples as directed. The work
shall be in accordance with the approved samples. Samples and product data shall be supplied
to MOTC Engineering and of workmanship representing artistic techniques specified herein.

7.5 MOCK-UPS

7.5.1 The contractor shall provide mock-up within the project exhibiting final finishes for the
approval of the MOTC Engineering before such finished shall be applied in the similar areas
of the project.

7.6 LAY-OUT DATA

7.6.1 The contractor shall furnish the MOTC Engineering the actual construction stakes and
reference mark lay-out for approval.

7.7 CONSTRUCTION PHOTOGRAPH

7.7.1 If required, the contractor shall furnish the MOTC Engineering with
construction photographs.

ARTICLE 8 — CONSTRUCTION FACILITIES

8.1 CONSTRUCTION FACILITIES

8.1.1 Except as otherwise noted, the contractor shall provide and pay for all materials, labor,
tools, water, electrical, sanitary facilities, first aid facilities, fire protection and items to
complete the work. Rental charges, safety protection and maintenance of rented equipment
shall be contractor’s responsibility.

8.2 BARRIERS

8.2.1 Temporary fence: The contractor shall furnish and pull all temporary barricades and
hoarding necessary for the protection, security, proper prosecution and completion of work.

35



8.2.2 Trees and other Plants: Existing trees, plants and shrub etc., which are to remain, shall
be boxed and otherwise protected from damages.

8.3 SECURITY

8.3.1 The contractor shall provide reliable and competent watchmen to guard the site and
premises, from the start of construction operation until project completion.

8.4 CONSTRUCTION SAFETY

8.4.1 These documents do not include the necessary components for construction safety.
Safety care of adjacent properties during construction, compliance with the national and local
regulation regarding safety shall be the contractor’s responsibility.

8.4.2 The contractor shall adequately protect the work, the adjacent properties and the public,
and shall be responsible for any damage or injury due to his act of neglect.

8.5 PROJECT IDENTIFICATION AND SIGNS

8.5.  The contractor shall erect a 1.2 x 2.40-meter sign lettered by a professional painter,
identifying the project, the owner, the engineers and the contractor. Location of which shall be
on the direction of the MOTC Project Engineer.

8.5.2  All sign boards of contractors, subcontractors, jobbers, and dealers that shall be placed
at the project site during the progress of the construction shall be approved by the MOTC
Engineering as to size, design and content.

8.6 FIELD OFFICE AND SHEDS

8.6.1 Temporary facilities for protection of workers, materials, tools and equipment shall
conform to local regulation and shall be the contractor’s responsibility. All cement, lime and
other materials affected by moisture shall be stored on platforms and protected from weather.
Materials shall be so stored as to ensure preservation of their quality ang fitness of the work.

8.7  INSURANCE

8.7.1 The contractor shall secure and maintain contractor’s liability insurance and a fire
insurance for the project.
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ARTICLE 9 - MATERIALS AND EQUIPMENT
9.1 MATERIALS

9.1.1 Trade name materials: whenever items or class of materials is specified exclusively by
trade name, by manufacturer’s name or by catalogue reference, only such items will be used.

9.1.2 Quality of materials: unless otherwise specified, all materials shall be new. The quality
of materials shall be of the best grade of their respective kinds for the purpose.

9.1.3 Defective materials: All materials not conforming to the requirements of these
Specifications shall be considered defective and as such shall not be used unless approval is
given.

9.2 SUBSTITUTION AND PRODUCTION OPTIONS

9.2.1 Changes or substitution of materials shall not be allowed, unless approval by the MOTC
Project Engineer.

ARTICLE 10 — CONTRACT CLOSEOUT
10.1 CLEANING

10.1.1 At the completion of the work, the contractor shall remove from the premises all
rubbish, implements and surplus materials and leave the building broom clean. All dirt stains,
and the like on all finishing of floors, wall, and ceilings, decorative work, finishing hardware,
and fixtures, shall be removed. All woodwork, finishing hardware and metal works shall be
cleaned and polished. The exterior shall be hand raked, free of trash or debris.

10.2  PROJECT RECORD DOCUMENTS

10.2.1 As — Built drawings: the contractor shall furnish the MOTC Engineering
Division with three copies of complete “as-Built’ Drawings, which includes architectural,
structural, electrical, sanitary and mechanical plans upon the completion of the project. “As —
Built” drawings are drawings showing the system and actual locations of outlets, fixtures,
services and equipment that were installed.

10.2.2 Occupancy Permit: the contractor shall obtain the Certificate of final Building
Occupancy for the owner.
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10.2.3 Certificate of Final Inspection: the contractor shall obtain the certificate of final
inspection of electrical, telephone, sanitary, mechanical, water, gas, safety, fire and other
utilities for the owner.

10.2.4 Directory of Panel Boards. The contractor shall furnish the MOTC engineers three (3)

copies of the directory panel boards and list of circuits.

10.3 WARRANTIES AND BONDS

10.3.1 The contractor shall remedy any defects due to faulty materials or workmanship that
appear within a period of one year from the date of completion of the contract. The provisions
of this article shall apply to work done by the subcontractors as well as to work done by direct
employees of the contractor.

DIVISION 2 - SITE WORKS
2.1 SITE

2.1.1 The site shall be cleared in all directions outside of the building lines. Temporary
barricades, guard lights, railings and signs shall be provided and maintained for the whole
duration of the work.

2.1.2 Temporary buildings shall be constructed for the housing of the workers, sanitary
convenience and material storage. Adequate water and lightning shall be installed.

2.1.3 Clear lines shall be maintained for the whole duration of the work.

2.2 EXCAVATION AND FILLING

2.2.1 All foundation shall be excavated to grades and dimensions indicated in the drawing.

2.2.2 If the required bearing capacity is not obtained at the excavation indicated of the
drawings, the excavations shall be continued until such safe bearing power is obtained.

2.2.3 Footing shall not be placed on fill.
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2.2.4 Excavations shall be protected from damage of rainwater, spring water and backing of
drains. Drainages shall be built for this purpose. Shoring, bracing and sheathing shall be
provided for the safety of necessary support for adjoining walls, soil, building and fences.

2.2.5 All excavations shall be backfilled presently as work permits after concrete walls and
pipes have attained full design strength.

2.2.6 Materials for filling shall be free from waste and objectionable matters. Filled
excavations shall be thoroughly tamped.

DIVISION3 - CONRETE AND MASONRY WORK:
3.1 PORTLAND CEMENT

3.1.1 Portland cement shall conform to the standard specifications for consignment numbers,
dates of dispatch and delivery quantity and dates of use.

3.1.2 At time of use, all cements shall be free flowing and free of lumps. Lumpy or air set
cement shall not be used unless the lumps can be crushed to power between fingers and thumb.

3.1.3 Cement delivered in bags shall be stored one well-ventilated waterproof sheds with
suitable elevated wooden floors and shall be kept perfectly dry.

32 CONRETE AGGREGATES

3.2.1 Aggregates used in concrete shall conform to the standard specifications for concrete
aggregates.

3.2.2 Aggregate failing to meet those specifications but which have shown by approved
laboratory tests to produce concrete of the required quality may be used.

3.2.3 Aggregates shall be quarried or washed on fresh water and shall contain not more than
one percent silt by weight.

3.2.4 The coarse aggregate of different sizes shall be stored in a separate bunkers or piles in
such manners as to prevent aggregation inclusion and contamination by dirt and other foreign
materials.

33 WATER

3.3.1 Water used in concrete shall be clean, free from oils, alkalis or other matter detrimental
to the quality or durability of concrete.

3.3.2 Water shall be stored in tanks and not be allowed or exposed to dust and falling leaves.
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34 REINFORCING STEEL BAR

Steel reinforcing bars shall be of the yield grade in the structural drawings and in the job
specifications sheets and conforming to ASTM a615, “Specification for deformed billet. Steel
bars for concrete reinforcements specified herein and/or the details on the drawings. Shop
drawings are required for all structural steel and shall be submitted to the engineers/ consultant
for approval.

3.4.1 Unless otherwise indicated in the plans, reinforcing bars shall be deformed steel bars
and shall conform to the requirements of the “specification for billet- Steel bars for concrete
reinforcement”.

3.4.2 Reinforcing steel shall be transported and stored at the site in such a way as to prevent
damage or deterioration of the steel for use in the reinforced concrete.

3.4.3 All reinforcing steel shall be free from mill scale, oil, grease, tar, paint, etc., and loose
rust shall be removed before use.

3.4.4 Use G.I wire, gauge No. 16 for binding reinforcing steel bars.
3.4.5 Welded joints shall be done in accordance with the American Welding society.

3.4.6 All reinforcements shall be carefully cut and bent in accordance with the drawings and
schedules.

3.5 CONCRETE PROPORTIONS AND CONSISTENCY

3.5.1 The proportions of aggregate to cement for any concrete shall be such as to produce a
mixture that will work readily. Concrete proportions for footing shall be 1:2:3 for beams and
Columns shall be 1:2:4 and shall produce a concrete strength of fc=20.7 Mpa.

With the placement method used into corners and angles of forms around reinforcements,
segregation of materials in the mixtures or collection of excess free water on the surface shall
not be permitted. The slump of concrete shall be the minimum that is practicable. When
vibrators are used to consolidate concrete, the slump shall not exceed 4 inches; otherwise, the
slump shall not exceed 6 inches. Addition of water during hot weather to maintain the same
slump must be compensated by adding more cement or retain the correct water-cement ratio.

3.5.2 The method of measuring concrete materials shall be such that proportions can be
accurately controlled and easily checked at any time during the work. 28 days concrete
strengths shall be tested and shall be proportioned according to the results of the test.
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3.6  FORMWORKS

3.6.1 Woods forms shall be sound, smooth, properly seasoned, good quality lumber, free
from large, loose knots and otherwise suitable to facilitate finishing exposed concrete surface.

3.6.2 Formworks shall be built to resist distortion or deflection, tight to prevent loss of liquid
from the concrete.

3.6.3 Formworks shall be coated with form oil of an approved make and care shall be taken
to avoid the spilling of oil on reinforcement.

3.7  MIXING AND POURING OF CONCRETE

3.7.1 Unless otherwise authorized by the supervising engineer, concrete shall be machine
mixed at the site.

3.7.2  Concrete shall be thoroughly mixed in a batch mixer of an approved size and type which
shall ensure a uniform distribution of the materials throughout the mass, so that the mixer is
homogenous and uniform in color.

3.7.3 The first batch of concrete materials placed in the mixer shall contain a sufficient excess
of cement, sand and water to cut the inside of the drain with- out reducing the required mortar
content of the mix.

3.7.4 Hand mixing shall only be allowed in case of emergencies and only upon direct
supervision of the engineer-in-charge. It must be done in water tight platform.

3.7.5 In preparation for the placing of concrete, all sawdust, ships and other construction
debris and all extraneous matter will be removed from the interior of forms, struts and stays.

3.7.6 Temporary discontinuance of pouring shall be referred to the supervising.

3.8 CONCRETE HOLLOWBLOCKS

3.8.1 Materials blocks shall be laid in accordance with the manufacturer’s specifications and
recommendation. Strength of blocks shall be specified in the drawings or in the specific job
requirement sheet.

All concrete hollow blocks to be used are stated in the plans and drawings.

Class B (1:2-1/2:5) Mixtures shall be used for all concrete hollow blocks and shall be reinforced
with 12mm dia. RSB at .80 meters O.C vertical, and horizontal at every three layers.
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Concrete hollow blocks shall be 700 psi minimum
3.8.2 Grouting

Grout shall be sufficiently fluid to ensure complete filling of all sections of the masonry
requiring grout. Grout shall not contain more than 7-1/2 gallons of water per sack of cement.
In case of honeycomb on structural members, use pressure - - injected epoxy grout, approved
by the structural engineer or the engineer/consultants.

3.8.3 Joints

Unless otherwise specified or detailed on plans, horizontal and vertical mortar joints shall 3/8”
or 10mm thick with full mortar coverage on the face shells and wed surrounding the cells to be
filled. All joints shall be solidly filled. Furrowing will not be allowed.

3.8.4 MISCELANEOUS METAL WORKS

The work includes the fabrication, erection, painting, including the furnishing of all materials,
labor, equipment, plant, and tools required to complete the following metal works.

3.8.4. a Main Gate, Steel Doors, Steel Window, Steel Stair,

The contractor shall be responsible for the accurate location of all steel works including all
items used to attach materials to other parts of the work. Obtain measurements for all work
required to be accurately fitted at the jobsite and not just from the drawing.

The contractor shall see to it that any and all items of work that are built into works of other
trades are installed at the proper time. The contractor shall coordinate the work to other trades
to prevent interference.

All steel members shall be joined by welding unless otherwise indicated in the plans and
drawings. The welds shall be of size and type indicated and shall be made by competent
operators. The above works shall be finished with two coat epoxy enamel after two coats of
red oxide.

All materials shall be new and shall meet the requirement of the specification and shall be of
their respective kind and approval from the engineer be sought.

Sample of any materials shall be submitted for approval by the engineer before purchasing of
such materials and installation be made.

All work under this section shall be done neatly, with all joint, butted and welded. All welds
shall be full weld completely filed to produce an even and smooth finish.
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ARTICLE 4 - HARDWARE

All material shall be of good quality and well tested brands, any hardware equally good may
be used as a substitute only in cases of extreme necessity and subjected to the approval of the
supervising engineer and the owner’s representative.

The contractor shall verify all dimension and conditions shown in the drawings and
specification with those at the site. Any variation which requires physical change shall be
brought to the attention of the MOTC Project Engineer. The contractors shall not be given extra
payments for conditions which can be determined by examining the project site and contact
document.

Other items of hardware, unless to be painted over, that are not to be removed before painting
shall be properly masked or completely covered until final cost of the painter’s finish has been
applied.

ARTICLE 5 — CLEANING UP

Upon completion of the job, it is the duty of the contractor to remove all barricades,
scaffoldings, braces, and everything that is not part of the building and stacked to the place
designated by the owner or brought some place else outside the jobsite. All the surroundings
shall be cleaned from paint spots, dirt, and other unsightly objects. All finished work shall be
approved by the Project Engineer of the MOTC. Any position of the work found not
satisfactory and not in conformity with standard building practice shall be removed and
repaired at no extra cost to the owner before the final turn-over of the building to the owner.
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Section VII. Drawings
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to
enable Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by
including a provisional sum in the Summary Bill of Quantities. Similarly, a contingency
allowance for possible price increases should be provided as a provisional sum in the
Summary Bill of Quantities. The inclusion of such provisional sums often facilitates
budgetary approval by avoiding the need to request periodic supplementary approvals as the
future need arises. Where such provisional sums or contingency allowances are used, the
SCC should state the manner in which they will be used, and under whose authority (usually
the Procuring Entity’s Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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MINISTRY OF TRANSPORTATION AND COMMUNICATION
BILL OF QUANTITIES

PROJECT TITLE: REHABILITATION OF PASSENGER TERMINAL (PHASE 2) BUILDING AT SANGA-
SANGA AIRPORT

LOCATION: BONGGAO TAWI-TAWI

ITEM ITEM WORK QUANTITY | UNIT UNIT | AMOUNT
NO. BID
COST

B.3

Permits, Clearance and Design 1.00 L.s.
B.5

Project Billboard/Signboard 2.00 Each
B.7(1)

Occupational Safety & Health Program 100.00 daily
B.9

Mobilization/Demobilization 1.00 L.s
B.20

Temporary Fence 1.00 L.s
803(1)c

Structural Excavation (Hard Rock) 72.45 cu.m.
804(1)b

Embankment from Common Borrow by Equipment 499.95 cu.m.
900(1)c2 | Structural Concrete for Footing and Slab on Fill (Class

A, 28 days) 69.75 cu.m.
900(1) Structural Concrete for Footing Tie Beam, Column,

Suspended Slab, Girder/Beam (Class A, 28 days) 106.51 cu.m.
902(1) Reinforcing Steel of Reinforced Concrete Structures

for One-Storey, Grade 40/Grade 60 15,176.54 kg
903(2)

Formworks and Falseworks (for one-storey building) | 1,585.90 sg.m.
1013(2)c

Fabricated metal roofing (gutter) 74.80 m
1001(6)

Catch Basin (Concrete/CHB) 6.00 each
1046 100mm CHB Non Load Bearing/Load Bearing

(Including Reinforcing Steel) 320.52 sg.m.
1046 150mm CHB Non Load Bearing/Load Bearing

(Including Reinforcing Steel) 129.04 sg.m.
1027(1)

Cement Plaster Finish 899.12 sg.m.
1018(1)

glazed Tiles 547.00 sq.m.
1018

Unglazed Tiles/ Granite Tiles/ Synthetic Granite Tiles | 41.00 sg.m.
spl-1 Metal Spandrel on Metal Frame Ceiling (outdoor

Ceiling) 64.40 sq.m.
1003(1)

Aztec acoustic board on Metal Frame Ceiling 580.18 sg.m.
1003(2) 4.5mml 6.0 mm Fiber Cement Boardl 4.5mml 6.0 mm

4" X 8' thk fiber cement boardl 4.5mm Marine

Plywood/6.0 mm Marine Plywood/6.0 mm Ordinary

Plywood on Metal Frame Double Wall Partition 62.76 sq.m
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1032(1)a | Painting Works (Masonry Painting) Including Ceiling

4.5 Fiber Cement 1,019.18 sg.m.
1012(1)

10 mm thk Reflective Tempered Glass Door 5.00 pcs
1012(1)

Tempered Glass Windows (10 mm) curtain wall 121.38 sg.m.
1039(1)

Aluminum Cladding panel (w/ acccesories) 772.92 sq.m
1051(1)b

Railing 108.00 m
1014 Prepainted Metal Sheets (Ribtype, Short Span, Long

Span, below 0.427 thk above 0.427 thk) 638.00 sg.m.
1047(2)b

Structural Steel Roof Truss 5,636.84 kg
1047(2)c

Structural Purlins 917.28 kg
1047(3)b

Metal structure Accessories (sagrods) 1.00 Ls
1047(3)c

Metal structure Accessories (turnbuckle) 28.00 pc
SPL-1

Panolong Hard Wood 14.00 Ls
SPL-3

Brick Tiles 16.00 pcs
1001(1)a | 50mm @-100mm @ PVC Pipe,Series 600/1000 ( for Ls

Pipe Drainage,Gutter & Comfort Room w/ Pipe | 1.00

Fittings)
1002(4)a | 13 mm @ - 50 mm @ Polyvinyl Chloride (PVC) Pipe,

Blue 1.00 Ls
1002(5) Water Closet,Urinal, and Lavatory with Complete

Accessories 6.00 set
1002(5)h

Floor Drain Plates 3.00 set
1002(5)

Bidet/Faucet 3.00 pc
1100(30)

Conduit Works, Boxes and Fittings 1.00 Ls
1101

Switches 1.00 Ls
1101(42)

Wires and Wiring Devices 1.00 Ls
1102 Panel Board with Main Breaker/Branches, 3 wires, 1

neutral, 50 Amp - 200 Amp 9.00 Set
1103(5) Downlight/Pinlight Fixture with One- Compact

Fluorecent Lamp (CFL) or LED Bulb, 1 Bulb 48.00 set
1200 Air Conditioning & Refrigiration System ( 3 wall

mounted 2hp and 1 floor mounted Shp) 4.00 L.s.
SPL-4

Fire Extinguishers 2.00 unit

TOTAL

AMOUNT IN WORDS:
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SUBMITTED BY:

SIGNING AUTHORITY:

DESIGNATION:

DATE
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Section IX. Checklist of Technical and Financial
Documents

Notes on the ChecKklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a State
of Calamity or other similar issuances that shall allow the use of alternate documents
in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to
Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(2)
(b)

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

And

(c) Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And
(e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).
Technical Documents
(f)  Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and

(g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

(h)  Philippine Contractors Accreditation Board (PCAB) License;

or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

(1)  Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and

()  Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
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(k)

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority
to its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

M

(m)

(n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCO).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under R4 No. 9184

(p)
(@

()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter and Monthly Equipment Schedule.

Bid Form for the Procurement of Infrastructure Projects

[shall be submitted with the Bid]
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BID FORM

Date :
Project Identification No. :

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a.

We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

We offer to execute the Works for this Contract in accordance with the PBDs;

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information],

The discounts offered and the methodology for their application are: [insert
information];

The total bid price includes the cost of all taxes, such as, but not limited to:
[specify the applicable taxes, e.qg. (i) value added tax (VAT), (ii) income tax, (iii)
local taxes, and (iv) other fiscal levies and duties], which are itemized herein and
reflected in the detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

If our Bid is accepted, we commit to obtain a Performance Security in the amount
of [insert percentage amount] percent of the Contract Price for the due
performance of the Contract, or a Performance Securing Declaration in lieu of the
the allowable forms of Performance Security, subject to the terms and conditions
of issued GPPB guidelines? for this purpose;

. We are not participating, as Bidders, in more than one Bid in this bidding process,

other than alternative offers in accordance with the Bidding Documents;

We understand that this Bid, together with your written acceptance thereof
included in your notification of award, shall constitute a binding contract between
us, until a formal Contract is prepared and executed; and

We understand that you are not bound to accept the Lowest Calculated Bid or
any other Bid that you may receive.

We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute

2 currently based on GPPB Resolution No. 09-2020
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and perform any and all acts necessary to participate, submit the bid, and to sign
and execute the ensuing contract for the [Name of Project] of the [Name of the
Procuring Entity].

I.  We acknowledge that failure to sign each and every page of this Bid Form,
including the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:

Signature:

Duly authorized to sign the Bid for and behalf of:
Date:

Bid Securing Declaration Form
[shall be submitted with the Bid if bidder opts to provide this form of bid security]
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REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: [Insert number]

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

I/'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/'we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of
acts resulting to the enforcement of the bid securing declaration under Sections 23.1(b),
34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other
legal action the government may undertake.

I/'We understand that this Bid Securing Declaration shall cease to be valid on the
following circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. | am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and
I/'we have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

Omnibus Sworn Statement (Revised)
[shall be submitted with the Bid]
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REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF )S.S.

l,

AFFIDAVIT

[Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of

Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1.

[Select one, delete the other:]

[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

[Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], | have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name
of the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

[Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person _or_entity as defined and provided for _in _the Uniform Guidelines on

Blacklisting;

Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

[Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

[Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, Procurement Agent if engaged, members of the Bids and Awards
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the
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10.

Project Management Office or the end-user unit, and the project consultants by
consanguinity or affinity up to the third civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, Procurement Agent if engaged, members of
the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the
project consultants by consanguinity or affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
Procurement Agent if engaged, members of the Bids and Awards Committee (BAC), the
Technical Working Group, and the BAC Secretariat, the head of the Project Management
Office or the end-user unit, and the project consultants by consanguinity or affinity up to
the third civil degree;

[Name of Bidder] complies with existing labor laws and standards; and

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the
Project].

[Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,
or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

In case advance payment was made or given, failure to perform or deliver any of
the obligations and undertakings in the contract shall be sufficient grounds to
constitute criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the
government of the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as
amended, or the Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this _ day of _ , 20 at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

Statement of Availability of Key Personnel and Equipment
(Date of Issuance)
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ATTY. PAISALIN P. TAGO, CPA

Minister

Ministry of Transportation and Communications RH7, Bangsamoro Government Compound
Cotabato City

Attention : The Chairman

Bids and Awards Committee
Dear Sir / Madame:

In compliance with the requirements of the__(Name of the Procuring Entity) BAC for the
bidding of the_(Name of the Contract) , we certify that_ (Name of the Bidder)

has in its employ key personnel, such as project managers, civil engineers, architect,
materials engineer and safety officer, who may be engaged for the construction of the said
contract.

Further, we likewise certify the availability of equipment that (Name of the Bidder) owns, has
under lease, and/or has under purchase agreements, that may be used for the construction
contracts.

Very truly yours,

(Name of Representative) (Position)
(Name of Bidder)

List of Equipment Owned (please see Invitation to Bid), assighed to the Proposed Contract

Business Name
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Business Address

Description

Model/Year

Capacity/ Plate
Performance/size No.

Motor no./
Body no.

Location

Condition

Proof of
Ownership

List of minimum equipment required for the project:

Submitted by:

Designation:
Date:

(Printed Name & Signature)

Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Name
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Business Address

Project | Material | Safety
Engineer | Engineer| Officer

Structural
Engineer

Construction
Foreman

Skilled
Laborer

Unskilled Laborer

1 Name

2 Address

3 Date of Birth

4 Employed Since

5 Experience

6 Previous Employment

7 Education

8 PRC License

Minimum Req

uirements:

: Project Engineer

: Safety Officer

: Structural Engineer

: Construction Foreman

: Skilled Laborer
: Unskilled Laborer

Note:

Designation
Date

Attached individual

resume, PRC License of the (professional) personnel,
Certificate of DPWH Accreditation, Certification as Structural Engineer and Certificate of
Trainings from any training institutions recognized by the Department of Labor and Employment
(DOLE) for Safety Officer.

Statement of all Completed Government & Private Construction Contracts which are similar in nature
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Business Name
Business Address

Name of Contract

a.
b.
c.

Owner Name
Address
Telephone Nos.

Contractor’s Role

Nature of Work Description

%

a. Amount at Award
b. Amount at Completion
c. Duration

a. Date Awarded
b. Contract Effectivity
c. Date Completed

Government

Private

Note: This statement shall be supported with:

1 Contract
2 CPES rating sheets and/or Certificate of Completion

3 Certificate of Acceptance

Designation

Date
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Statement of all Ongoing Government & Private Construction Contracts

including contracts awarded but not yet started

Business Name

Business Address:

% of
N £ Contract/Location Proiect Cost| a.  Owner Name Contractor’s Role . Date Awarded i .
ame of Contract/Location Project Cos E. e — E. Date Started Accomplishment Value of Outstanding
Nature of Work escription ; Works
c.  Telephone Nos. % | © Date of Completion Planned | Actual
Government
Private

Note: This statement shall be supported with:

1 Notice of Award and/or Contract

2 Notice to Proceed issued by the owner
3 Certificate of Accomplishments signed by the owner or Project Engineer

Submitted by

Designation

(Printed Name & Signature)

Date
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